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I STATEMENT OF AUTHORITY

This Cooperative Agreement (also called “Agreement”) between the National Highway Traffic

- Safety Administration (NHTSA), hereinafter referred to as “NHTSA”, and State of Connecticut,
hereinafter referred to as “the Grantee,” 1s hereby entered into under the authority of the
Highway Safety Act of 1966, as amended (23 U.S.C. Chapter 4). This Cooperative Agreement
provides for the limited exchange of personnel, equipment, facilities and funds to achieve the
following purpose(s):

II.  BACKGROUND AND PURPOSE

a. Background

The mission of the National Highway Traffic Safety Administration (NHTSA) is to reduce
deaths, injuries, and economic losses resulting from motor vehicle crashes. - Each year, more than
1.4 million drivers are arrested for alcohol-impaired driving in the U.S. States bear the primary
responsibility for enacting impaired driving laws and enforcing, adjudication, and sanctioning
those driving offenses. The driver license and licensing process provides a basis for driver
control measures. During the 1950’s, all States implemented an examination with road test as a
condition of obtaining a drivers license. License actions have become a central component of
efforts to deter drinking and driving. Driver license sanctions are now almost universally used
either administratively or through the judicial system. The effects of license suspension/
revocation are short and long-term. The loss of the offender’s privilege to drive by suspending
or revoking a license for driving while intoxicated (DWI) has proven successful in reducing
drinking and driving behavior. Although vehicle-based sanctions (e.g., ignition interlock devices
and the forfeiture or impoundment of offender’s vehicles) hold great promise as deterrent
measures, States rely heavily on the removal of the offender’s license as a primary penalty to

DWI, because it is the most cost-effective sanction available, particularly when applied to first
time offenders.

There are also instances in some States where license withdrawal is required as a penalty for
offenses that lie outside the usual motor vehicle law or driver control arena (e.g., use of a motor
vehicle in the commission of a felony, motor vehicle theft, discharging a firearm from a motor
vehicle, committing an immoral act in which a motor vehicle was used, advocating the

- overthrow of the government, defacing public or private property, non-payment of child support,
withdrawal from high school, and illegal use of alcohol and other drugs). Often these violations
and other driver history information are not transmitted to relevant agencies within state
junisdictions or between the States. The omission hinders roadside enforcement, the
identification of problem drivers, and ultimately, the safety of others.

‘While the transmission of this type of iriformation is critical, it must be timely, accurate, reliable,
and complete to be effective. Timely and accurate information is essential to the adjudication
process. Decisions regarding licensing actions and penalties need to be based on the history of
that individuals driving record. Persons previously convicted of a variety of traffic offenses and
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violations should be sanctioned differently than those with no or otherwise minor traffic
offences. A fully developed driver history records information system for impaired driving
would be a powerful tool for States to assist in developing an effective system of deterrence for
the impaired driver. Yet, few States have such a system. For example, delays in reporting or the
exchange of information regarding the disposition of traffic citations between the courts and
licensing agencies commonly take six months or longer — sufficient time for a driver to commit
additional traffic offenses. These “at-risk™ drivers continue to drive and go virtually undetected
putting others at risk of death, injury, or loss of property.

NHTSA is concerned that without a current and accurate record of driver information, it is
difficult for law enforcement agencies, licensing agencies and other in the criminal justice
system to make sound decisions on how to respond and take the appropriate action for drivers
demonstrating unsafe behavior on the roadways. To correct this deficiency, NHTSA developed
a model for an Impaired Driving Records Information System and an implementation guide that
allows for accurate, reliable, and timely exchange and transmission of data between the law
enforcement agencies, the courts, and the DMVs, In addition, the model identifies core and

essential data elements, relevant records, and performance standards to receive, store, and
transmit data.

Many states have some form of a judiciary-based citation or case-based impaired driving
tracking system. However, as states have increasingly enacted administrative license and vehicle
sanctions for impaired driving, DMVs have an increasingly important role in managing these
types of sanctions through the driver licensing systems. With the advent of electronic citation
systems and technologies that allow immediate access by patrol officers to driver license and

- vehicle régistration information, enforcement agencies also have an increasingly important role
in developing and managing an Impaired Driving Records Information System. The system
includes impaired driving-related information that is collected and managed by the system’s
stakeholders. Key system stakeholders in all states include law enforcement agencies, the courts
(i.e., indges, probation, and prosecution), DMVs, and highway safety offices. Within rnost
states, other stakeholders may include treatment and correctional agencies, which may also
maintain offender-based information systems. A model was developed for implementation
within and among states for use as a collective resource and to curb the installation of costly and
duplicative record systems.

This project encompasses the totality of a state’s efforts to generate, transmit, store, update, link,
manage, report, and refrieve information on impaired driving offenders and citations. Through
the use of up-to-date technology and cooperative arrangements between the stakeholders, a
Model Impaired Driving Records Information System provides for electronic access to driver
history and vehicle information, electronic collection of data, electronic transmission of data
between stakeholders, and on-line access to complete, accurate, and timely information on

impaired driving cases. The system must provide full access to all key stakeholders and address
each stakeholder’s needs.



b. Purpose

The purpose of this cooperative agreement is to demonstrate and evaluate a Model Impaired
Driving Records Information System that provides for electronic access to driver history and
vehicle information, electronic collection of data, electronic transmission of data between
stakeholders, and on-line access to complete, accurate, and timely information on impaired
dnving cases. In addition, this project is for states to use as a collective resource and to curb the
installation of costly and duplicative record systems. The system must provide full access to all
key stakeholders and address each stakeholder’s needs. The system must track each impaired
driving offender from arrest through dismissal or sentence completion and provide aggregate
data (i.e., number of arrests, convictions, blood alcohol concentration (BAC) distribution, and
offender demographics). This project provides support for a few States to demonstrate a Model
Impaired Driving Records Information System and to evaluate its efficiency and effectiveness.
The results of these States” experience will be used to assist other states in developing a model
system. Multiple awards may be made under this solicitation.

c. _Objective

The objective of this demonstration project is for states to implement a Model Impaired Driving
Records Information System and evaluate its efficiency and effectiveness. A Model Impaired

Driving Records Information System under this agreement enables a State to effectively perform
the following functions:

a. Appropriately charging and sentencing offenders, based on their driving history;

b. Managmg impaired driving cases from arrest through the completlon of court and
administrative sanctions;

¢. Identifying target populations and trends, evaluating countermeasures, and identifying
problematic components of the overall impaired driving control system;

d. Providing stakeholders with adequate and timely information to fulfill thelr
responsibilities; and

e. Reducing administrative costs for system stakeholders and increasing system
efficiencies.

While this effort is directed at xmpalred drivers, it is understood that data on the behavior of all
problem drivers will result from use of such system. -

I1l. SCOPE OF WORK

For the period as hereinafter set forth in Section IV, Performance Period, NHTSA and the
Grantee shall furnish cooperatively the necessary personnel, equipment and facilities, and
otherwise perform all things necessary for, or incident to, the performance of work (the
accomplishment of the specific tasks) as set forth below.



A. General Requirements
1. NHTSA’s General Requirements

- NHTSA will be involved in all activities undertaken as part of the cooperative agreement
program and will:

1) Provide a Contracting Officer’s Technical Representative (COTR) to participate in the

planning and management of each cooperative agreement and to coordinate activities
between the Grantee and NHTSA.

2) Provide information and technical assistance from government sources within available
resources and as determined appropriate by the COTR.

3) Serve as a liaison between NHTSA Headquarters, Regional Offices, and others (Federal,
State, and local) interested in a Model Impaired Driving Records Information System,
and the activities of the Grantee as appropriate.

4) Stimulate the transfer of information among cooperative agreement recipients and others

engaged in alcohol program activities, specifically designed to address driver history
records and impaired driving information systems.

5) Review and approve draft and final versions of the deliverables.
B. The Grantee’s General Requiréments
As performance under this Cobperative Agreement, Grantee shall:

a) Provide a Project Officer to perform the activities described in this Agreement.

b) Perform the effort and provide all deliverables as specified in the Grantee’s
application and proposal submitted to and approved by NHTSA under the project
entitled “Demonstration of a Model Impaired Driving Records Information System.”
This includes the clarifications made during the start-up meeting.

¢} Perform the activities as described below and do so in conjunction with NHTSA.

Any deviation from the procedures and objectives specified in the Grantee’s proposal

must be presented and approved by the NHTSA Contractmg Officer before such
deviations are implemented.



C. Specific Requirements and Tasks

Gl

C.2.

C3.

At a minimum, the following specific tasks shall be performed by the Grantee:

| Start-Up Meeting:

-Within 1 month of the award of the Cooperative Agreement, the Grantee shall participate in
a start-up meeting with key NHTSA personnel. This start-up meeting may be accomplished
by a face-to-face meeting or by conference call, whichever is considered to be most
appropriate and cost effective. ‘

In accordance with Section IIl, Scope of Work, Subsection D, Milestones/Deliverables
Schedule, item # 1, the Grantee shall participate in a start-up meeting with NHTSA
personnel one (1) calendar month after award to review the objectives, planned course of
action, and to resolve any differences between in the technical approach.

Develop A Revised Work Plan, Implementation Plan & Evaluation Plan:

Using the Grantee’s proposal approved at time of Cooperative Agreement award, and
discussions taking place during the “Start-up Meeting,” the Grantee shall develop a Revised
Work Plan, Implementation Plan, and Evaluation Plan, as appropriate, with revised milestone
and deliverable dates (as appropriate). This Revised Work Plan, as well as the Revised
Implementation and Evaluation Plans will then be incorporated into the Cooperative
Agreement and replace the corresponding original documents.

In accordance with Section ITI, Scope of Work, Subsection D, Milestones/Deliverables
Schedule, item # 2, the Grantee shall revise the Work Plan, Implementation Plan, and
Evaluation Plan to incorporate any changes from the stat-up meeting. The Grantee shall
submit to the NHTSA COTR two (2) copies of the vevisions and one (1) copy to the
Contracting Officer.

Attend National Meetings And Present Findings:

The Grantee shall anticipate attending two national meetings during the performance
period and present findings associated with this Cooperative Agreement effort. The

~ Grantee shall make a presentation concerning the project at a minimum of two (2)

National meetings (e.g., American Association of Motor Vehicle Administrators
(AAMVA) or the Governor’s Highway Safety Association (GHSA), etc.).

In accordance with Section III, Scope of Work, Subsection D, Milestones/Deliverables
Schedule, item # 4, the Grantee shall attend two National Meetings and make a
presentation on the findings.



C4.

C5.

1.

Briefings, Presentations And System Demonstrations

A. The Grantee shall make a briefing at the initial start-up meeting, and a system
demonstration to NHTSA officials and other invited parties in Washington, D.C. upon
completion of the project. An interim briefing approximately midway through the period
of performance in addition to a final briefing, may be required.

B. The Grantee shall prepare an article and submit it for publication in a professional
journal. All articles, briefings, and presentations/demonstrations shall be submitted to
NHTSA initially in draft format for review and comment. The Grantee shall submit drafts
to the COTR 60 days before event date or publication submission date. The COTR will
review the draft article and provide comments to the Grantee within 30 calendar days of

receipt of the documents.

Reporting Reguirements

Quarterly Progress Reports

The Grantee shall furish electronically two copies of a quarterly (Ietter~type) progress report to
the COTR and one copy to the Contracting Officer (CO), by the 15™ day of the month following
the end of the preceding quarter (See Section I, Scope of Work, Subsection D, Performance
Milestones and Deliverables). The Quarteﬂy Progress Report shall be in Microsoft (MS) word
format and may be delivered by regular mail.® The report shall include but not limited to:

Accomplishments made during that reporting period, and three (3) copies of any products
produced; '

A. An analysis and interpretation of those accomplishments, and an assessment
of the results achieved, particularly as it relates to replicating the dehivery
method to other communities of states;

B. Funding expended during the reporting period and a total of expendltures for
the contract; :

C. What is planned for accompliéhments during the next reporting period?

D. Problems and or delays the Grantee has encountered in the conduct of their
services; and

E. Specific actions that the Grantee would like NHTSA to undertake to alleviate
a problem.

2 In an effort to protect employees working at Federal Government Facilities, the Department of Transpoﬂation
(POT)/National Highway Traffic Safety Administration (NHTSA) is currenﬁy screening/testing all incoming mail
for harmful and potentially fatal substances. Due to the screemng/testmg procedures at the DOT/NHTSA, incoming
mail may be delayed in reaching its intended recipient. The Grantee is solely responsible for ensuring that all
deliverables under this Cooperative Agreement reach its intended recipients at DOT/NHTSA ~ on fime — as outlined
in Section I1I, Scope of Work, Subsection D, Performance Milestones and Deliverables.
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In accbrdance with Section III, Scope of Work, Subsection D, Milestones/Deliverables
Schedule, item # 8, the Grantee shall submit to the NHTSA COIR two (2) copies of the
Quarterly Progress Report and one (1) copy to the NHTSA Contracting Officer

2. Draft Final Report

By no later than 90 days prior to the end of the performance period, the Grantee shall
prepare and submit to the COTR, a Draft Final Report that includes a description of the
demonstration project, partners, intervention strategies, program implementation,
_evaluation methodologies, and findings from the program evaluation shall be presented in
the form of a process manual. In terms of technology transfer, it is important to know
what worked and did not work, under what circumstances, lessons learned, best practices,
and what can be done to avoid potential problems for future replication of the project.

This report shall also include recommendations for follow-on efforts.

In accordance with Section ITl, Scope of Work, Subsection D, Milestones/Deliverables
Schedule, item # 9, the Grantee shall submit to the NHTSA COTR two (2) copies of the
Draft Final Report and one (1) copy to the NHTSA Contracting Officer

3. Final Report

The COTR will review the Draft Final Report identified above and provide comments to
the Grantee within 30 calendar days of receipt of the document. The Grantee shall revise
the Draft Final Report to reflect the COTR’s comments. The revised Final Report shall

be delivered to the COTR by no later than 30 days before the end of the performance
period.

In accordance with Section III, Scope of Work, Subsection D, Milestones/Deliverables
Schedule, item #14, the Grantee shall submit to the NHITSA COTR one (1) copy of the

Final Report in all formats and three (3) Hard Copzes and one (1) copy to the NHTSA
Contracting Officer

4. Required Format for Final Report

NHTSA is required by law to submit all products/publications to the Government
Printing Office (GPO) for printing. GPO has established guidelines for the preparation of
all print materials that can be found in the GPO, “Best Practices for Preparing and
Submitting Electronic Design and Prepress Files (GPO Publication 300.6).” This
document is available at: www.gpo.gov/procurement/ditsg/

Acceptable formats for the submission of pubhcatlons include current desktop design and
- publication programs, such as:

e QuarkXpress

¢ Adobe PageMaker

Graphics files should be created in programs such as:
s Adobe Hlustrator



o Adobe Photoshop
¢ Macromedia Freehand

Office graphics programs, such as Microsoft Word, Exbel, or PowerPoint are not
acceptable for submittal to GPO.

Contractors/Grantees preparing publications for the National Highway Traffic Safety
Administration (NHTSA) shall submit them so that they can be posted onto the
NHTSA’s website. All HTML deliverables rendered under contract/assistance
agreements must comply with the accessibility standards found in 36 CFR 1194.22,
which implements Section 508 of the Rehabilitation Act of 1973, as amended. More
information can be found at: http://www.accessboard.gov/sec508/guide/1194.22 htm

5. The Grantee shall supply the COTR:

i The document must be completely assembled with all colors, charts, sidebars,
photographs, and graphics. This can be delivered to NHTSA on a standard 1.44-
floppy diskette (for small documents) or on any appropriate archlval media (for
larger documents) such as a CD ROM, etc.

Some documents require several different original program languages (e.g., Word for text,
PowerPoint for charts, Project for project timeline management, and another for photographs,
etc.). Bach of these component parts should be available on disk, properly labeled with the
program format and the file names. - | '

il. For examplé, PowerPoint files should be clearly identified by both a descriptive
name and file name (e.g., 2000 Fatalities — chart1.ppt).

1. Four (4) hard copies of the Final Report.

In accordance with .Sec:tion I, Scope of Work, Subsection D, Milestones/Deliverables
Schedule, item #11, the Grantee shall submit to the NHTSA COTR one (1) copy of the
Final Report on Diskette

D. Performﬁnce Milestones and Deliverables

1. Mileétones/De}iverables Schedule:

The following items represent Milestones and/or Deliverables under this Cooperative |
Agreement: :

Item | Task Milestone (M)/Deliverable (D) Due Date After | Number
No. Award of Hard
' ‘ ' Copies
1. | C.1. | Conduct Start-up Meeting (M) Within 1 month
of award




2. | C.2. { Revised Work Plan, Implementation 2 months after 3
Plan, and Evaluation Plan (M) (D) award
3. C.2. | COTR Reviews/approves Revised work | 2 months after
plan, implantation and evaluation plan | award

™D
4. | C3. | Attend National Meetings and Present | To be
Findings (M) ' _ determined
5. | C.5. | Submit demonstrations, presentations | 2 months before
briefings, and Draft Journal Articles. event or
M) publication
: submission date
6. C.5. | Article for submuission for publication in | 2 months before 3
a professional journal or : the event date or
briefings/presentations. (D) publication
: submission date
7. * 1 Quarterly Reimbursement Claims " 115" of each : 3°
proceeding
month
8. C.6. | Quarterly Progress Reports (M)} (D) 15™ of each 3"
proceeding
month -
9. | C.6. | Draft Final Report (M) (D) 22* month 3
10. | C.6. | COTR reviews, comments, and approve | 22" month
-draft report (M)
11. | C.6. | Submit Final Report (in all required 23" month 1
: formats) (M) (D)
12. | C.6. | Final Report — a copy on appropriate | 23" month 1

media (diskette, etc.) Of the document
in the original format that was used for
printing process. (M) (D)

13. | C.6 | Final Report — camera ready version 23" month 1
(D)
| 14. | C.6 |Hard copies of the Final Report (M) (D)| 24" month 4

*See Section V, Financial Administration, Subsection D, Payment

2. Place of Delivery/Number of Copies
No. Of
Item # Hard Copies Address
2,6,89,14 3 Department of Transportation
11,12,13 1 : National Highway Traffic Safety Administration

* To the extent practical, the Grantee shall provide said deliverable to the NHTSA Contract Specialist only,
* The Grantee shall provide said deliverable to the NHTSA COTR and NHTSA Coniract Specialist via email.
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g.14

Impaired Driving Division (NTI-111)
Attention: J. De Carlo Ciccel, COTR
400 Seventh Street, SW, Room 5118
Washington, DC 20590

Telephone: (202) 366-1694

E-mail: DeCarlo.Ciccel(@nhtsa.dot.gov

1 Department of Transportation ,

: National Highway Traffic Safety Administration
Attention: April L. Jennings, Contract Specialist
Office of Contracts and Procurement (NPO- 220)
400 7" Street, SW, Room 5301
Washington, DC 20590
Telephone: (202) 366-9571
E-mail: April.Jennings@nhtsa.dot.gov -

IV. PERIOD OF PERFORMANCE

All work required herein including preparation, submission, and acceptance of all deliverable
items shall be completed within Twenty Four (24) months from the award date shown on the
Face Page of this Cooperative Agreement.

V. FINAN CIAL ADMINISTRATION

A

" The total not-to-exceed amount of the Federal funding to be prov1ded under this

Cooperative Agreement is $1,666,130.00.

The total project amount of this Cooperative Agreement is $1,666,130.00, which
represents NHTSA’s contribution of $1,666,130.00 and the Grantee’s In-Kind
contribution of $0

Approved Project Budget: The Project Budget on SF 424, dated July 19, 2004,
is incorporated herein and made a part of this Cooperative Agreement.

Revisions to Budeet and Program Plan

Any revisions to the budget or program plans shall be required and approved in
accordance with 49 CFR Part 18 “Uniform Administrative requirements for -
Grants and Cooperative Agreements to State and Local Governments.”

Payments:

1. Minimum Requirements for Pavment

11



All costs claimed for reimbursement and payment, including the final
payment, shall be submitted on a Standard Form 270, Request for
Advance or Reimbursement, or any other format pre-approved by the
NHTSA Contracting Officer (CO). The Grantee shall submit a claim for
reimbursement on a Quarterly basis, accompanied by the Quarterly
Progress Reports (See Section III, Scope of Work, Subsection C,
Paragraph C.5, Reporting Requirements, and Subsection D, Performance
Milestones and Deliverables). The information required for each
reimbursement claim shall, at minimum, contain the following.

a. All vouchers shall include a reference to NHTSA’s Cooperative
Agreement No. DTNH22-04-H-05110. '

b. The period of performance for the costs claimed;

c. Cwrrent and cumulative amounts of the following costs:
direct labor; fringe benefits; material costs; consultant costs;
subcontractor costs; travel costs itemized including origin and
destination; and any other supporting data for nnusual
expenditures.

Where to send Reimbursement Claims

An original signed SF 270 and three (3) copies directly to:

National Highway Traffic Safety Administration
The Office Contracts and Procurement, Room 5301
400 Seventh St, SW (NPO-220)

Washington, DC 20590

Attn: April L. Jennings, Contract Specialist

Payment Certification

The NHTSA COTR or alternate COTR shall review and certify the receipt

of all goods and services rendered by the Grantee under this Cooperative
Agreement. ' ‘

Pavment Approval -

The NHTSA Contracting Officer or designee (Contract Specialist) shall
approve all payments made under this Cooperative Agreement. Payments
are subject to satisfactory progress and acceptance of the Quarterly
Progress Reports and Final Report by the NHTSA COTR.
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VI. NHTSA’s COTR

1. Designation of NHTSA COTR

The NHTSA COTR for this Cooperative Agreement is J. DeCarlo Ciccel. While this list
is not exhaustive, some of the major responsibilities of the NHTSA COTR are as follows:

a To provide information and technical assistance from available Government
resources as determined appropriate by the NHTSA COTR;

b To provide Haison with other Government/private agencies as appropriate; and,

c. To stimulate the exchange of ideas and information among recipients of related
projects through periodic meetings.

d. To review and certify invoices.
e. Ms. Ciccel’s business information is provided below:

J. DeCarlo Ciccel

DOT/NHTSA

400 Seventh St, SW (NTI-111)
Washington, DC 20590

Telephone: (202) 366-1694

E-mail: DeCarlo.Ciccel@nhtsa.dot.gov

Designation of “Altermate” COTR.

a. In the event that the NHTSA COTR of record is unavailable for a period of time that
. would jeopardize the timely certification of incoming invoices, then the person indicated
below has been designated by the NHTSA. Contracting Officer to perform the functions
associated with the certification of invoices ordinarily performed by the NHTSA COTR.
The “Alternate” COTR shall have no other responsibility under this Cooperative
Agreement than to certify invoices in the absence of the NHTSA COTR.

b. The official(s) designated below shall be responsible for reviewing and certifying
invoices ONNLY in the absence of the designated NHTSA COTR:

Ms. Heidi Coleman
Room 51188
(202) 366-2568
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VII

GRANTEE’s PROJECT OFFICER

The Grantee’s designated Project Officer for this Cooperative Agreement is Theron A.
Schnure. The responsibility for the Grantee’s Project Officer 1s as follows:

To perform the activities as described in this Cooperative Agreement and do so in
conjunction with the NHTSA COTR’s technical direction.

Mr. Schnure business information 1s provided below:

Theron A. Schaure

Policy Development and Planning Division
Office of Policy and Management

State of Connecticut

‘450 Capitol Avenue, MS52CPD

Hartford, Connecticut, 06106-1365
Telephone: (860) 418-6390

Fax Number: (860) 418-6496

E-mail Address: terry.schnure@po.state.ct.us

VII. Model Impaired Driving Records Information System Requirements

A,

Elements of a Model Impaired Driving Records Information System supports these
functions by 1) tracking each impaired driving offender from arrest through dismissal or
sentence completion, 2) providing aggregate data, for example, numbers of arrests,
convictions, BAC distribution, and offender demographics, 3) meeting performance
standards, 4) ensuring data is accurate, complete, and reliable, and 5) maintaining quality
control and security features that will not allow core and essential data elements and/or
impaired driving records to become corrupted or compromised.

i The model system shall have all the following specific features:

1) Statewide coverage (i.e., DMV, all courts adjudicating impaired driving cases, all
law enforcement agencies)

2) Real-time access by law enforcement officers and courts to current information on
license history and status; vehicle registration status; criminal history, if
applicable; and outstanding warrants

" 3) An electronic citation system that is used by officers at the roadside and/or at the
station and that supports the use of bar-code, magnetic striping, or other

technologies to automatically capture driver license and registration information
on the citation

4) A citation tracking system that accepts electronic citation data from enforcement
agencies; provides real-time tracking from the distribution of citation forms, to
issuance by police officers, through the final court adjudication, and the
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imposition and completion of court and administrative sanctions; provides access |
by citation number and by offender; and allows on-line access by stakeholders

5) Immediate-electronic transmission of data from enforcement agencies and the
courts to the driver license system to permit immediate and automatic imposition
of administrative sanctions and recording of convictions on the driver license

6) Electronic reporting to courts and DMVs by probation, treatment, or correctional
agencies, as applicable, for failure to comply with court or administrative
sanctions '

7) Linkage of information from the incident/case tracking system and the offender-
based DMV license, treatment, and probation systems to develop a complete
record for each offender, including driver history

8) Immediate access by all stakeholders, including the highway safety office, to
statistical aggregate information needed to manage the impaired driving control

- system, identify trends, and support problem identification, policy development,
and evaluation of countermeasures

9) Flexibility to include additional data and technological innovations

The core data elements 11 the system include the following: -

1) Driver identifying information (name, address, driver license number, date of
birth, physical characteristics (gender, height, eye color, etc.))

2) Driver license class and status (valid, suspended, revoked, cancelled, CDL, etc.)
3) Vehicle registration information and status

4) Criminal history information

5) Outstanding warrants

6) Driver history information (prior traffic violations, prior DWI convictions or
implied consent violations, crashes, etc., outstanding charges)

7) Arrest/citation information
¢ location of arrest
s arresting officer and agency
e charge(s)
e crash involvement ‘
o BAC test information — refusal of BAC
e time of day and date |
8) Prosecution/adjudication data

» Date of arraignment
» Date and court/judge of disposition
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e Disposition of charge (dismissed, acquitted, plea to reduced charge,
convicted of original charge, diversion program, adjournment in
contemplation of dismissal, efc.)

» Court penalties nmposed (jail sentence, fines and penalties, probation,
treatment/education, ignition interlock, commumty service)

o Failure to appear
s Probation report and/or pre-sentence assessment information
9) Administrative License and Vehicle Penalties
- e Type of sanction
o Date imposed
¢ Length of sanction
10) Results of treatment/assessment

11) Completion of court and/or administrative sanctions (fines collected, jail time
served, ignition mterlock period, treatment completed, etc.)

A Model Impaired Driving Records Information System represents a collective effort
involving DMVs, law enforcement agencies, courts, and other agency stakeholders to

ensure each organization has ready access to the information needed to plan and manage
its work effectively and efficiently. The system also enables the highway safety office,
legislature, and other legitimate users in the highway safety community to obtain periodic

and special statistical reports on the impaired driving system. The following are

examples of the types of data that would be penodzcally generated or available on an ad

hoc basis through a user-fiiendly protocol:

1. Referral rates to treatment statewide and by jurisdiction and court

it Conviction rate, BAC refusal rate, age and gender of offender statewide, and by
jurisdiction

ifi. . Number of first and repeat offenders statewide and by jurisdiction’

. BAC distribution statewide, by jurisdiction, and enforcement agency, efc.

V. Plea bargain rates statewide and by jurisdiction

Vi. Sentence diversion rates by court and by judge

vil.  Rates of referral to treatment and treatment completion statewide and by court
viii.  Numbers of license and vehicle sanctions imposed by DMV

iX. Average time from arrest to first court appearance, to conviction, and to
sentencing statewide, by jurisdiction, and by court

X. Numbers of warrants issued for failure to appear, etc., statewide, and by
jurisdiction.
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IX.  SPECIAL PROVISIONS

Seat Belt Use Policies and Programs

In accordance with Executive Order 13043, the recipient of this award is encouraged to adopt
and enforce on-the-job seat belt use policies and programs for its employees when operating
company-owned, rented, or personally owned vehicles. The National Highway Traffic Safety
Administration (NHTSA) is responsible for providing leadership and guidance in support of this
Presidential initiative. Information on how to implement such a program or statistics on
potential benefits and cost-savings to companies or organizations, can be found in the Buckle Up
America section on NHTSA’s website at www.nhtsa.dot.gov. Additional resources are available
from the Network of Employers for Traffic Safety (NETS), a public-private partnership
headquartered in Washington, DC dedicated to improving the traffic safety practices of
employers and employees. NETS are prepared to help with technical assistance, a simple, user-
friendly program kit and an award for achieving the goal of 85 percent seat belt use. NETS can
be contacted at 1 (888) 221-0045, or visit its web site at www.irafficsafety.org. This Special
Provision shall be included in all contracts, subcontracts, and assistance agreements entered into
by the recipient under this award.

X. GENERAL PROVISIONS

The NHTSA General Provisions for Assistance Agreements (dated 7/95), as provided in the

Attachment, shall be applicable to this Cooperative Agreement. (See Section XII, Government
Fumnished Information).

X1 ACRONYMS

The acronyms listed below are used during the performance of this Cooperative Agreement. If
the Grantee is currently using, or has used any of the acronyms listed below differently, the
Grantee shall use the acronyms listed below as defined under this Cooperative Agreement only.

> National Highway Traffic Safety Administration (NHTSA) -
Contracting Officer’s Technical Representative {COTR)
Draft Final Report {DFR)

Contracting Officer (CO)

Contract Specialist (CS)

Public Law (PL)

Driving While Intoxicated (DWI)

Department of Motor Vehicles (DMV)

Office of Management and Budget (OMB)

Blood Alcohol Concentration (BAC)

VVVVVVVYVVY
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XII GOVERNMENT FURNISHED INFORMATION

The Government Furnished Information listed below shall be provided to the Grantee as outlined

under Section III, Scope of Work, Subsection D, Performance Milestones and Deliverables or at
time of award.

The NHTSA General Provisions for Assistance Agreements dated 7/95.

XIII. MODIFICATIONS

a. Unilateral

The NHTSA Contracting Officer (CO) has the right, under this Cooperative Agreement, to
execute umlateral modifications for the following purposes:

¢ Provide incremental federal funding; \
¢ Change the NHTSA Project Officer/Contracting Officer’s Technical Representative; and,
» Make other administrative changes, which do not affect the legal obligations of the

Grantee.

b. Bilateral

Bilateral modifications to this Cooperative Agreement may be proposed by either party, at any
time during the period of performance of this Agreement, and shall become effective upon
approval by both parties.

Note: When changes are made the Government may supply the Grantee with repiacement pages
to the Cooperative Agreement.
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XIV. SIGNATURES OF THE PARTIES:

IN WITNESS WHEREOF, the parties hereto have caused this Cooperative Agreement to be
executed as of the date therein written.

State of Connecticut DOT/National Highway Traffic Safety
Office of Policy and Management Administration
450 Capitol Avenue, MS52CPD 400 7" Street S.W.
Hartford, Connecticut 06106-1365 Washington, D.C. 20590
Y
(e,
ANt s

(Signature} (Signature)

ANNE D. GNAZZO HENRIETTA R. MOSLEY
DEPUTY SECRETARY. , . CONTRACTING OFFICER
(Type name and title) 7 (Type name and title)
September 16, 2004 :

{Date) : (Date)
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Cooperative Agreement DTNH22-04-H-05110 is hereby modified as follows:

. Reference Section lll, Scope of Work, Subsection D. Performance Milestones

and Deliverables, pages 8-8 — The Grantee shall submit the Draft Final Report to
the COTR on December 15, 2009.

Reference Section IV, Place of Delivery and Milestones, page 9 —

The referenced section is hereby revised to reflect actual dates of deliverables:

ltem | Original | Revised | Milestone (M) Revised Original Revised
Task Task [Deliverable (D) | (M/)(D) Due Date | Due Date
No. No.

5. C5 C.4.A. System 2 months | September
Demonstration before end | 2009

date (TBD)

5. C.5 C4A. System Briefing 2 months | February
inD.C. before end | 2010

date (TBD)

8. |C6 C.5.1. Quarterly Monthly Quarterly | 15" of
Progress Report | Progress every
(M) (D) Report Month

9. C6 Cb52. Draft Final Aprit 30, December
Report (M) (D) 2009 15, 2009

10. |C8B NA COTR reviews, | NA June 30, NA
comments, and 2009
approve draft
report (M) :

11. |C6 C53 Submit Final August 31, | March 15,
Report (in all 2009 2010
required
formats) (M) (D)

12. |CH C.54 - | FinalReport—a August 31, | March 15,

C55 copy on 2009 2010
appropriate
media (diskette,
efc.) of the
document in the
original format
that was used
for printing
process (M) (D)
13 | C6 C.53 Final Report — August 31, | March 15,




camera ready 2009 2010
version (D)

14 C.6 C53 Hard copies of September | March 15,
the Final Report 15, 2008 2010

(M) (D)

3. Reference Section IV, Period of Performance, page 10 — The period of

performance is hereby revised from 60 months to 66 months. FROM September
30, 2009 TO March 31, 2010.




